



Republic of the Philippines  
 Provincial Government of Palawan  
**BIDS AND AWARDS COMMITTEE-SECRETARIAT**  
 3rd Floor Governor Alfredo M. Abueg, Sr. Building, Capitol Complex  
**CIVIL WORKS BID-OUT**  
 1st Quarter, CY2017

No.	Reference No.	OBR	Particulars	ABC	Opening	Mode of Procurement	Bidders	Bid Amount	Remarks	Post Qual Report Date
1	B2 PEO 200-16-11-16311	300-16-11-16311	Repair of Provincial Engineering Office and Restroom (Provincial Capitol, PPC, Palawan)	1,499,603.05	1/4/2017	Bidding	Conte Builders and Construction Supply	1,496,512.00	Single Calculated & Responsive Bid	1/11/2017
2	ROAD 300-16-06-07513	300-16-06-07513	Upgrading of Abokayan Bailey Bridge (Bgy. Panitian, Española, Palawan)	10,599,974.41	1/4/2017	Nego Proc	E.V. Villaos Trading and Construction	10,598,950.40	Single Calculated & Responsive Bid	1/11/2017
3	B2 BFIP 300-16-12-17192	300-16-12-17192	Upgrading of Caruray Bailey Bridge to RCDG, Bgy. Caruray, San Vicente, Palawan	5,999,801.80	1/18/2017	Bidding	E.V. Villaos Trading and Construction	5,996,870.56	Single Calculated & Responsive Bid	1/25/2017
4	B2 ROAD 300-16-12-18120	300-16-12-18120	Construction of Four (4) Classroom School Building, Magkalip Elementary School, (Bgy. Taburi, Rizal, Palawan)	2,993,897.27	1/18/2017	Bidding	Conte Builders and Construction Supply	2,991,423.66	Single Calculated & Responsive Bid	1/25/2017
5	TF 416-KALSADA PROGRAM 16-468	TF 416 KALSADA PROGRAM	Procurement of IT Equipment and other Machineries and Equipment	2,499,210.00	1/25/2017	RFQ	Eurace Enterprises	2,478,846.00	Single Calculated & Responsive Quotation	2/8/2017
6	B2 TF 416-DILG SALINTUBIG 16-591	TF 416-DILG SALINTUBIG	Supply and Delivery of Construction Materials for use in the Culandanum-Salintubig Water Supply Project (Aborlan, Palawan)	1,400,241.89	1/18/2017	Bidding	Atlanta Industries, Inc.	1,376,349.80	Single Calculated & Responsive Bid	1/25/2017
7	B2 ROADS14 300-16-11-15978	300-16-11-15978	Supply and Delivery of Construction Materials for the Rehabilitation of Sandoval Water System Additional Facilities (Bgy. Sandoval, Roxas Palawan)	346,551.51	1/25/2017	RFQ	New Palawan Glass Supply & Gen. Mdsq.	346,293.00	Lowest Calculated & Responsive Bid	2/8/2017
8	B2 BFIP 300-16-11-15614	300-16-11-15614	Construction of Concrete Slope Protection (Medicare Hospital Roxas, Palawan) (Re-bid)	1,997,060.59	2/8/2017	Re-bid	Kudz Trading & Construction	1,994,845.10	Single Calculated & Responsive Bid	2/15/2017
9	B2 BFIP 300-16-11-16105	300-16-11-16105	Concreting of Zabanal Road Phase II (San Vicente, Palawan) (Re-bid)	4,999,765.88	2/8/2017	Re-bid	E.V. Villaos Trading and Construction	4,993,845.59	Single Calculated & Responsive Bid	2/15/2017
10	B2 BFIP 300-16-11-16176-16177	300-16-11-16176-16177	Construction of Barangay Health Station (Bgy. Binudac amd Bgy. Luac, Culion, Palawan) (Re-bid)	2,984,818.54	2/8/2017	Re-bid	Kudz Trading & Construction	2,982,672.00	Single Calculated & Responsive Bid	2/15/2017
11	B2 BFIP 300-16-11-16385	300-16-11-16385	Concreting of Highway-junction of New-Guinlo Road (Intermittent Section) (New Guinlo, Taytay, Palawan) (Re-bid)	1,879,219.05	2/8/2017	Re-bid	Kudz Trading & Construction	1,876,807.01	Single Calculated & Responsive Bid	2/15/2017
12	B2 TF 416 DOH HFEP 17-003	TF 416 DOH HFEP	Construction of the Proposed San Fernando Rescue Center (El Nido, Palawan)	2,486,849.90	2/8/2017	Bidding	Kudz Trading & Construction	2,484,804.16	Single Calculated & Responsive Bid	2/15/2017
13	B2 EDP 300-16-12-21904	300-16-12-21904	Installation of Electrical Cables (Aborlan Medicare Hospital)	1,862,326.54	2/15/2017	Bidding	E. V. Villaos Trading & Construction	1,861,686.80	Single Calculated & Responsive Bid	3/8/2017
14	B2 ITD 200-17-02-01187	200-17-02-01187	Renovation of ITD Office (Capitol Compound, PPC, Palawan)	714,711.02	1/8/2017	Bidding	E. V. Villaos Trading & Construction	713,962.75	Single Calculated & Responsive Bid	3/8/2017
15	B2 BFIP16 300-17-02-01582	300-17-02-01582	Construction of Multi-purpose Building Type II (Bgy. Sitio Balen, Rizal, Palawan)	949,969.86	3/8/2017	Bidding	Conte Buidlers & Construction Supply	948,416.55	Single Calculated & Responsive Bid	3/15/2017
16	B2 BFIP 16300-17-02-01583	300-17-02-01583	Construction of Multi-purpose Building Type II (Sitio Ogis, Rizal, Palawan)	949,969.86	3/8/2017	Bidding	Conte Buidlers & Construction Supply	948,416.55	Single Calculated & Responsive Bid	3/15/2017
17	B2 TF 416-DILG SALINTUBIG 16-592	TF 416-DILG SALINTUBIG	Construction of Ipilan Pipeline Extension Project (Bgy. Ipilan, Narra, Palawan)	1,899,503.33	3/15/2017	Bidding	Samurai Construction	1,880,227.42	Lowest Calculated & Responsive Bid	3/22/2017

No.	Reference No.	OBR	Particulars	ABC	Opening	Mode of Procurement	Bidders	Bid Amount	Remarks	Post Qual Report Date
18	B2 TF 416 DOH HFEP 17-014/016 (S-17-01)	TF 416 DOH HFEP	Construction of Barangay Health Station (Bgy. Tagpait, Aborlan and Poblacion Upper Quirino, Narra, Palawan)	3,979,975.30	3/15/2017	Bidding	Rhodomay Construction	3,959,249.02	Single Calculated & Responsive Bid	3/22/2017
19	TF 416 DOH HFEP 17-057-058 (N-17-05)	TF 416 DOH HFEP	Construction of Barangay Health Station (Bgy. Turda and Bgy. Tagumpay, Coron, Palawan)	3,979,975.30	3/15/2017	Bidding	E. V. Villaos Trading & Construction	3,978,738.42	Single Calculated & Responsive Bid	3/22/2017
20	B2 TF 416 DOH HFEP 17-044-045 (-17-06)	TF 416 DOH HFEP	Construction of Barangay Health Station (Bgy. Halsey and Sto. Tampil, Bgy. Osmeña, Culion, Palawan)	3,979,975.30	3/15/2017	Bidding	E. V. Villaos Trading & Construction	3,978,738.42	Single Calculated & Responsive Bid	3/22/2017
21	B2 TF 416 SOH HFEP 17-013/018 (S-17-06)	TF 416 DOH HFEP	Construction of Barangay Health Station (Bgy. Salogon, Brooke's Point and Bgy. Abo-Abo, Sofronio, Española, Palawan)	3,979,975.30	3/15/2017	Bidding	Samurai Construction	3,938,143.98	Lowest Calculated & Responsive Bid	3/22/2017
22	B2 TF 416 DOH HFEP 17-046/047 (N-17-08)	TF 416 DOH HFEP	Construction of Barangay Health Station (Sto. Malunlon, Bgy. Tanatanaen and Sto. Nagtala, Bgy. Catep, Dumarán, Palawan)	3,979,975.30	3/15/2017	Bidding	E. V. Villaos Trading & Construction	3,978,738.42	Single Calculated & Responsive Bid	3/22/2017
23	B2 TF 416 DOH HFEP 17-048/049 (N-17-09)	TF 416 DOH HFEP	Construction of Barangay Health Station (Bgy. Maligaya and Bgy. Manlag, El Nido, Palawan)	3,979,975.30	3/15/2017	Bidding	E. V. Villaos Trading & Construction	3,978,738.42	Single Calculated & Responsive Bid	3/22/2017
24	B2 TF 416 DOH HFEP 17-042-043 (N-17-10)	TF 416 DOH HFEP	Construction of Barangay Health Station (Bgy. Baranganon and Bgy. Maruyogruyog, Linapacan, Palawan)	3,979,975.30	3/15/2017	Bidding	E. V. Villaos Trading & Construction	3,978,738.42	Single Calculated & Responsive Bid	3/22/2017
25	B2 EDP 300-17-02-01579	300-17-02-01579	Procurement of Electrical Supplies and Materials for use of EDP Projects	337,441.72	3/15/2017	RFQ	Carina Electrical Construction Supply	337,095.11	Lowest Calculated & Responsive Bid	3/22/2017

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this report.

Prepared by:

**RYAN JAY B. TRIPOLI**  
Admin. Assistant II

Noted by:

  
**RICHEROSS P. AUSTRIA**  
Head, BAC-II Secretariat

Approved By:

  
**ATTY. TEODORO JOSE S. MATA**  
BAC Chairman