



Republic of the Philippines  
 Provincial Government of Palawan  
**BIDS AND AWARDS COMMITTEE-SECRETARIAT**  
 3rd Floor Governor Alfredo M. Abueg, Sr. Building, Capitol Complex  
**CIVIL WORKS BID-OUT**  
 Fourth Quarter, CY 2017

No.	Reference No.	OBR	Particulars	ABC	Opening	Mode of Procurement	Bidders	Bid Amount	Remarks	Post Qual Report Date
1	B2 PEO 200-17-08-13786	200-17-08-13786	Improvement of Capitol - Drop Zone, Capitol Compound, Puerto Princesa City	435,711.15	9/27/2017	Bidding	Maryknoll Builders and Supply	430,127.92	Single Calculated & Responsive Bid	10/11/2017
2	B2 PEO 200-17-08-13787	200-17-08-13787	Repair of Capitol Drainage, Capitol Compound, Puerto Princesa City	555,461.30	9/27/2017	Bidding	Maryknoll Builders and Supply	549,730.03	Single Calculated & Responsive Bid	10/11/2017
3	B2 TF 418 INTER LGU ALLIANCE 17-151	B2 TF 418 INTER LGU ALLIANCE	Construction of Two (2) C Units Four (4) Classroom School Building (One Storey), Palawan State University, Bataraza, Palawan	6,499,683.59	9/27/2017	Bidding	Maryknoll Builders and Supply	6,491,041.13	Single Calculated & Responsive Bid	10/11/2017
4	B2 TF 416 DPWH DOH HFEP 17-152	B2 TF 416 DPWH DOH HFEP	Improvement of Northern Palawan Provincial Hospital (Construction of Motorpool/Coop Store/Storage) Phase-I, Taytay, Palawan	1,998,364.02	9/27/2017	Bidding	Kudz Trading & Construction Supply	1,995,919.14	Single Calculated & Responsive Bid	10/11/2017
5	B2 TF 416 DPWH DOH HFEP 17-153	B2 TF 416 DPWH DOH HFEP	Construction of NPPH Additional Facility (Isolation Building), Taytay, Palawan	2,999,939.59	9/27/2017	Bidding	Kudz Trading & Construction Supply	2,997,801.43	Single Calculated & Responsive Bid	10/11/2017
6	B2 TF 416 DPWH DOH HFEP 17-154	B2 TF 416 DPWH DOH HFEP	Rehabilitation/Improvement of Facilities at Coron District Hospital, Coron, Palawan	4,000,000.00	9/27/2017	Bidding	E. V. Villaos Trading and Construction	3,999,495.93	Single Calculated & Responsive Bid	10/11/2017
7	B2 ROADS 300-17-08-12583	300-17-08-12583	Construction of Three (3) Barrel Reinforced Concrete Box Culvert with Slope Protection, Brgy. Bunog, Rizal, Palawan	1,899,615.60	9/27/2017	Bidding	Conte Builders & Construction Supply	1,894,285.00	Single Calculated & Responsive Bid	10/11/2017
8	B2 ROADS 300-17-06-08436	300-17-06-08436	Installation of 5-Lines 36" Di. RCCP Plaridel-Abis-Cabigaan Road, Aborlan, Palawan	598,826.63	9/27/2017	Bidding	E. V. Villaos Trading and Construction	595,750.00	Single Calculated & Responsive Bid	10/11/2017
9	B2 ROADS 300-17-08-12581	300-17-08-12581	Upgrading of Barak-Barakan Bridge to RCDG with Slope Protection, Sandoval, Barak Barakan Road, Bataraza, Palawan	9,599,825.64	9/27/2017	Bidding	Beta-J Construction	9,599,682.05	Single Calculated & Responsive Bid	10/11/2017
10	B2 BFIP 16 300-17-02-01581	300-17-02-01581	Construction of Multi-Purpose Building Type II, Brgy. Salvacion, Roxas, Palawan	949,969.86	9/27/2017	Bidding	Reinastar Trading & Construction	937,594.76	Single Calculated & Responsive Bid	10/11/2017
11	B2 ROADS 300-17-07-11955	300-17-07-11955	Concreting of Highway Junction Tumarbong (Intermittent Section), Roxas, Palawan	7,997,713.66	10/11/2017	Bidding	Rhodomay Construction Supply	7,968,027.26	Single Calculated & Responsive Bid	10/25/2017
12	B2 SEF 300-17-09-14161	300-17-09-14161	Construction of Three (3) Classroom of School Building, San Jose Elementary School, Brgy San Jose, Coron, Palawan	2,248,022.35	10/11/2017	Bidding	Reinastar Trading & Construction	2,247,629.97	Single Calculated & Responsive Bid	10/25/2017
13	B2 SEF 300-17-09-14162	300-17-09-14162	Construction of Three (3) of School Building, Turda National High School, Brgy. Turda, Coron, Palawan	2,248,022.35	10/11/2017	Bidding	Reinastar Trading & Construction	2,247,629.97	Single Calculated & Responsive Bid	10/25/2017


No.	Reference No.	OBR	Particulars	ABC	Opening	Mode of Procurement	Bidders	Bid Amount	Remarks	Post Qual Report Date
14	B2 SEF 300-17-09-14163	300-17-09-14163	Construction of Three (3) Classroom of School Building, Tara National High School, Brgy. Tara, Coron, Palawan	2,397,907.78	10/11/2017	Bidding	Reinastar Trading & Construction	2,396,880.57	Single Calculated & Responsive Bid	10/25/2017
15	B2 ROADS 300-17-09-15279	300-17-09-15279	Rehabilitaion/Repair of Multi-purpose Hall, Narra, Palawan	1,098,637.89	10/26/2017	Bidding	Samurai Construction	1,088,030.65	Single Calculated & Responsive Bid	11/2/2017
16	B2 ROADS 300-17-06-08435	300-17-06-08435	Upgrading of Kalampinay Bailey Bridge (Iamoro Bridge II) to RCDG, Brgy. Pasadeña, El Nido, Palawan	7,999,525.87	10/26/2017	Bidding	Johnstar Trading and Construction	799,183.26	Lowest Calculated & Responsive Bid	11/2/2017
17	B2 TF 416 DILG PCF 2016 17-187	B2 TF 416 DILG PCF 2016	Construction of 2-Barrel Reinforced Concrete Box Culvert, Sitio Singcab, Brgy. Punang, Sofronio Española, Palawan	1,162,644.40	10/26/2017	Bidding	Conte Builders & Construction Supply	1,161,139.00	Single Calculated & Responsive Bid	11/2/2017
18	B2 TF 416 DILG PCF 2016 17-186	B2 TF 416 DILG PCF 2016	Construction of 30M Reinforced Spillway, Sitio Maruso, Brgy. Candawaga, Rizal, Palawan	2,837,038.87	10/26/2017	Bidding	Conte Builders & Construction Supply	2,833,978.07	Single Calculated & Responsive Bid	11/2/2017
19	B2 ROADS 300-17-06-08452	300-17-06-08452	Concretnig of Circumferential Road, Agutaya, Palawan	1,999,399.93	10/26/2017	Bidding	Reinastar Trading & Construction	1,999,320.18	Single Calculated & Responsive Bid	11/2/2017
20	B2 ROADS 300-17-06-08450	300-17-06-08450	Concreting of Barangay Road, Brgy. Galoc, Culion, Palawan	1,549,544.71	10/26/2017	Bidding	Reinastar Trading & Construction	1,549,444.93	Single Calculated & Responsive Bid	11/2/2017
21	B2 PEO 200-17-08-13789	200-17-08-13789	Rehabilitation of Itangil Bridge II (re-bid), Brgy. Itanil, Dumaran, Palawan	616,109.29	11/2/2017	Bidding	Samurai Construction	606,000.00	Single Calculated & Responsive Bid	11/10/2017
22	B2 TF 416 DILG CMGP 17-123	B2 TF 416 DILG CMGP	Concreting of Ipilan-Linao Road, Brooke's Point, Palawan	80,757,611.00	8/2/2017	Bidding	A. C. Rivero Development Corp.	79,131,323.98	Lowest Calculated & Responsive Bid	11/10/2017
23	B2 TF 416 DILG CMGP 17-129	B2 TF 416 DILG CMGP	Concreting of Calasaguen Feeder Road, Brooke's Point, Palawan	62,339,864.00	8/2/2017	Bidding	Keilana Resource & Development Corp.	54,393,934.43	Lowest Calculated & Responsive Bid	11/10/2017
24	B2 TF 416 DILG CMGP 17-122	B2 TF 416 DILG CMGP	Concreting of Sandoval Feeder Road, Narra, Palawan	58,155,240.00	8/2/2017	Bidding	A. C. Rivero Development Corp.	56,916,633.65	Lowest Calculated & Responsive Bid	11/10/2017
25	B2 ROADS 300-17-10-16606	300-17-10-16606	Clearing of Solid Rocks & Boulders Along Runway of the Airstrip, Cagayancillo, Palawan	1,799,598.70	11/10/2017	Bidding	Johnstar Trading and Construction	1,798,538.91	Single Calculated & Responsive Bid	11/15/2017
26	SB2 SEF 300-17-10-17291	300-17-10-17291	Construction of ALS Learning Center, Roxas, Palawan	649,842.84	11/10/2017	Bidding	Reinastar Trading & Construction	649,077.52	Single Calculated & Responsive Bid	11/15/2017
27	B2 SEF 300-17-10-17290	300-17-10-17290	Construction of ALS Learning Center, Balabac, Palawan	649,955.22	11/10/2017	Bidding	Reinastar Trading & Construction	649,077.52	Single Calculated & Responsive Bid	11/15/2017
28	B2 SEF 300-17-10-17292	300-17-10-17292	Construction of ALS Learning Center, Rizal, Palawan	649,270.46	11/10/2017	Bidding	Reinastar Trading & Construction	624,851.11	Lowest Calculated & Responsive Bid	11/15/2017
29	B2 ROADS 300-17-07-11954	300-17-07-11954	Construction of RC Slope Protection at Alimoto Bridge, Brgy. Sta. Terisita, Dumaran, Palawan	599,525.66	11/10/2017	Bidding	Reinastar Trading & Construction	598,468.53	Lowest Calculated & Responsive Bid	11/15/2017

No.	Reference No.	OBR	Particulars	ABC	Opening	Mode of Procurement	Bidders	Bid Amount	Remarks	Post Qual Report Date
30	B2 TF 416 DILG DBM DSWD (LGSF) 17-193	B2 TF 416 DILG DBM DSWD (LGSF)	Construction of Local Access Road, (6964), Pinaga, Punta Baja, Rizal, Palawan	999,563.78	11/10/2017	Bidding	Conte Builders & Construction Supply	998,442.34	Single Calculated & Responsive Bid	11/15/2017
31	B2 SEF 300-17-10-16648	300-17-10-16648	Construction of 1-unit Kindergarten Classroom, Culandanum Elementary School, Culandanum Aborlan, Palawan	916,364.62	11/10/2017	Bidding	Maryknoll Builders and Supply	916,237.39	Single Calculated & Responsive Bid	11/15/2017
32	B2 SEF 300-17-10-16649	300-17-10-16649	Construction of 1-unit Kindergarten Classroom, Pamantolon Elementary School, Pamantolon, Taytay, Palawan	916,364.62	11/10/2017	Bidding	Maryknoll Builders and Supply	916,237.39	Single Calculated & Responsive Bid	11/15/2017
33	B2 EDP 300-17-09-13972	300-17-09-13972	Procurement of Power Transformer, PCC, Palawan	900,000.00	11/2/2017	Bidding	Synchros Power Solutions	865,376.00	Single Calculated & Responsive Bid	11/22/2017
34	B2 EDP 300-17-09-13973	300-17-09-13973	Repair & Upgrading of Bisucay Village Electrification Project, Bisucay Island, Cuyo, Palawan	409,504.09	11/2/2017	Bidding	Synchros Power Solutions	407,517.25	Single Calculated & Responsive Bid	11/22/2017
35	B2 SB5 300-17-10-17695	300-17-10-17695	Repair & Upgrading of Port Barton Village Electrification Project, Port Barton, Taytay, Palawan	635,129.25	11/15/2017	Bidding	Synchros Power Solutions	633,955.84	Single Calculated & Responsive Bid	11/22/2017
36	B2 SEF 300-17-10-19823	300-17-10-19823	Construction of ALS Learning Center, Taytay District, Taytay, Palawan	649,955.22	11/15/2017	Bidding	Reinastar Trading & Construction	649,077.51	Single Calculated & Responsive Bid	11/22/2017
37	B2 TF 416 DILG BUB 2016 17-194	B2 TF 416 DILG BUB 2016	Construction of Barangay Health Station with Birthing Facility, Brgy. Galoc, Culion, Palawan	1,524,937.03	11/15/2017	Bidding	Reinastar Trading & Construction	1,523,784.69	Single Calculated & Responsive Bid	11/22/2017
38	B2 TF 416 DILG BUB 2016 17-195	B2 TF 416 DILG BUB 2016	Construction of Barangay Health Station with Birthing Facility, Sitio Alava, Brgy. Binudac, Culion, Palawan	1,524,937.03	11/15/2017	Bidding	Reinastar Trading & Construction	1,523,767.97	Single Calculated & Responsive Bid	11/22/2017
39	B2 SB2 BPOP 200-17-10-17677	200-17-10-17677	Repainting of Bahay Pag-asa Youth Home (Provincial Agriculture Center), Brgy. Irawan, Puerto Princesa City	97,000.00	11/15/2017	Bidding	Jas Trading and Construction	96,856.25	Single Calculated & Responsive Bid	11/22/2017
40	B2 SB2 PASSO 300-17-09-14735	300-17-09-14735	Fabrication and Installation of Filling Steel Racks, Provincial Assessor's Office, Provincial Capitol, PPC	499,996.88	11/22/2017	Bidding	Maryknoll Builders and Supply	499,538.61	Single Calculated & Responsive Bid	11/29/2017
41	B2 ROADS 300-17-08-12154	300-17-08-12154	Concreting of Cataban-Liminangcong Road (Intermittent Section), Taytay, Palawan	8,888,869.31	11/15/2017	Bidding	Crishelle Construction	8,865,320.16	Single Calculated & Responsive Bid	11/29/2017
42	B2 ROADS 300-17-08-12582	300-17-08-12582	Installation of RCCP & Construction of RCBC, Cayapas-Salimbanog-Lamyang, Dumarang, Palawan	9,999,962.22	11/15/2017	Bidding	Johnstar Trading and Construction	9,736,021.91	Lowest Calculated & Responsive Bid	11/29/2017
43	B2 TF 416 DILG CMGP 17-125	B2 TF 416 DILG CMGP	Concreting of Magbabadil-Cabigaan Road, Aborlan	116,980,113.00	8/2/2017	Bidding	Werr Corporation International	105,281,882.25	Lowest Calculated & Responsive Bid	11/29/2017

No.	Reference No.	OBR	Particulars	ABC	Opening	Mode of Procurement	Bidders	Bid Amount	Remarks	Post Qual Report Date
44	B2 SB5 EDP 300-17-10-17697	300-17-10-17697	Repair & Upgrading of Mangsee Village Electrification Project, Brgy. Mangsee, Balabac, Palawan	2,148,250.63	11/29/2017	Bidding	Carina Electrical Construction and Supply	2,143,203.79	Single Calculated & Responsive Bid	12/13/2017
45	B2 PEO 200-17-11-18472	200-17-11-18472	Installation of RCPC with Flared Headwall along Sumbiling-Canipa Road, Rizal, Palawan	2,957,211.42	12/22/2017	Bidding	E. V. Villaos Trading and Construction	2,952,241.02	Single Calculated & Responsive Bid	12/20/2017

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this report.

Prepared by:



**RYAN JAY B. TRIPOLI**  
Admin. Assistant II

Noted by:



**RICHIEROSS P. AUSTRIA**  
Head, BAC-II Secretariat

Approved By:



**ATTY. TEODORO JOSE S. MATA**  
BAC Chairman