
No. Project Reference No.
Particulars                                                           

(Item Description)
 Winning Bidder  Address Bid Amount Date of Bidding

Amount Date

1 PEPO 200-21-02-00291 Fuel
Lorenzo Tan Development Company, 

Inc.

 National Highway, Bgy. 

Tiniguiban, Puerto Princesa City, 

Palawan 

4,981,387.84 03/31/2021

2 SB12 PEO20 300-21-02-00397 Airconditioning Units
Carina Electrical Construction & 

Supply

 Dacanay Road II, Brgy. San 

Manuel, Puerto Princesa City, 

Palawan 

3,450,384.00 03/31/2021

3 PEPO20 300-21-02-00792 Cylindirical Tank
Carina Electrical Construction & 

Supply

 Dacanay Road II, Brgy. San 

Manuel, Puerto Princesa City, 

Palawan 

955,360.00 03/31/2021

4 NPPH 200-21-03-02038 Furniture & Fixtures Xanji Enterprises
 122 Rizal Avenue, Magkakaibigan, 

Puerto Princesa City, Palawan 
781,232.40 04/07/2021

5 SB4 WDP20 300-21-03-01054 Motor Vehicle Maximotors Corporation

 KM 4 North National Highway, 

Bgy. San Manuel, Puerto Princesa 

City, Palawan 

1,650,000.00 04/07/2021

6 NPPH 200-21-03-02039 Laboratory Supplies Medcare Supplies
 L.N. Agustin Hilado St., Bacolod 

City, Negros Occidental 
901,600.00 04/07/2021

7 PGP 200-21-02-00854 Fuel Lorenzo Tan Development Co., Inc.

 National Highway, Bgy. 

Tiniguiban, Puerto Princesa City, 

Palawan 

43,715,249.60 04/07/2021

8 AMH 300-21-03-02400 Furniture & Fixtures Xanji Enterprises
 122 Rizal Avenue, Magkakaibigan, 

Puerto Princesa City, Palawan 
781,232.40 04/14/2021

9 NPPH 200-21-03-01342 Oxygen, Medical Gas Inhalatioin Greatwest Industrial Gases
 Kasoy Street, Bgy. San Jose, 

Puerto Princesa City, Palawan 
1,240,000.00 04/14/2021

10

SPPH TF DUE TO NGAS-PCSO 21-

001/NPPH TF DUE TO NGAS-PCSO 21-

002

Medical Equipment Wellness Pro, Inc. 

 U1003 & U808 Richmonde Plaza, 

San Miguel Avenue, Cor. Lourdes 

St., Ortigas Center, Pasig City 

920,000.00 04/14/2021

1,245,000.00

920,000.00

781,232.40

1,650,000.00

903,320.00

43,755,884.70

781,232.40

 ABC                                                            

(Approved Budget for Contract) 

4,999,973.90

3,454,659.00

960,000.00
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Republic of the Philippines
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GOODS AND SERVICES BIDDED-OUT (BIDDING)

 



No. Project Reference No.
Particulars                                                           

(Item Description)
 Winning Bidder  Address Bid Amount Date of Bidding

Amount Date

11 PASSO4 200-21-02-00711 Office Supplies Petal Trading & Services
 Fernandez Street, Bgy. Tanglaw,  

Puerto Princesa City, Palawan 
763,110.00 04/21/2021

12 WDP 200-21-02-00974 Office Supplies Thirteen Ten General Merchandising
 Socrates Road, Bgy. San Pedro, 

Puerto Princesa City, Palawan 
1,103,350.00 04/14/2021

13 POP 200-21-02-00638 Fuel
Palawan Pioneer Fuel Distribution 

Corporation

 WTEI Corporate Center, Malvar 

Street, Puerto Princesa City, 

Palawan 

1,498,370.87 05/05/2021

14 PR 200-21-02-00293 Diesel
Palawan Pioneer Fuel Distribution 

Corporation

 WTEI Corporate Center, Malvar 

Street, Puerto Princesa City, 

Palawan 

4,000,550.40 05/05/2021

15 WDP 200-21-02-00973 Diesel
Palawan Pioneer Fuel Distribution 

Corporation

 WTEI Corporate Center, Malvar 

Street, Puerto Princesa City, 

Palawan 

3,996,122.10 05/05/2021

16 PEPO 200-21-03-01852 Parts for the R&M of Machinery & Equipment Civic Merchandising, Inc.

 710-716 Quirino Highway, San 

Bartolome D2, Novaliches, Quezon 

City, Metro Manila 

2,586,720.00 05/05/2021

17 POP 200-21-02-00684 Military and Police Supplies Armscor Shooting Center, Inc.

 U-FB-D2A Makati Cinema Square, 

Don Chino Roces Avenue, Makati 

City 

742,600.00 05/05/2021

18 ASA 200-21-03-01767
Spare Parts for the R&M of Transporation 

Equipment
F & E Enterprises, Inc.

 Robinsons Complex, Purok 

Masigla, Bgy. San Manuel, Puerto 

Princesa City 

421,176.00 05/26/2021

19
PDRRM 200-21-02-00693/DPF 200-21-02-

00712
Fuel

Palawan Pioneer Fuel Distribution 

Corporation

 WTEI Corporate Center, Malvar 

Street, Puerto Princesa City, 

Palawan 

3,999,476.91 05/26/2021

20
POP 200-21-03-01060-01061/01155-

01557
Security Services Lab Security & Investigation Agency

 Gevela Compound, Brgy. San 

Pedro, Puerto Princesa City, 

Palawan 

5,855,550.00 05/26/2021

21 CSP 200-21-02-00691 Animal/Zoological Supplies Puerto Biochemist Drug, Inc.

 119 Malvar Street, Bgy. 

Matahimik, Puerto Princesa City, 

Palawan 

749,131.00 06/09/2021

22 PGSO 200-21-02-00636 Other Supplies & Materials Xanji Enterprises
 122 Rizal Avenue, Magkakaibigan, 

Puerto Princesa City, Palawan 
790,683.00 06/09/2021

23
RMH 300-21-05-04042/NMH 300-21-05-

04043
Furnitures & Fixtures Xanji Enterprises

 122 Rizal Avenue, Magkakaibigan, 

Puerto Princesa City, Palawan 
1,562,464.80 06/09/2021

3,999,899.93

5,925,000.00

749,920.00

790,942.46

1,562,464.80

4,002,616.80

3,999,957.15

2,586,720.00

748,650.00

631,800.00

763,600.00

1,199,628.00

1,499,998.00

 ABC                                                            

(Approved Budget for Contract) 



No. Project Reference No.
Particulars                                                           

(Item Description)
 Winning Bidder  Address Bid Amount Date of Bidding

Amount Date

24 SB7 AMH20 300-21-05-04218 Furniture and Fixtures Petal Trading & Services
 Fernandez Street, Bgy. Tanglaw,  

Puerto Princesa City, Palawan 
975,125.00 06/09/2021

25 SB6 HDMP19 300-21-04-02791 Furnitures & Fixtures Xanji Enterprises
 122 Rizal Avenue, Magkakaibigan, 

Puerto Princesa City, Palawan 
2,388,702.00 06/09/2021

26 PEPO 200-21-04-03008
Spare Parts for the Repair & Maint. of Machinery & 

Eqpt.
Cipris Trading

 183 Dizon Village, Lipa City, 

Batangas 
2,789,540.00 06/09/2021

27 PEPO 200-21-04-03364
Spare Parts for the Repair & Maint. of Machinery & 

Eqpt.
Jencel Trading & Tire Care Center

 National Highway, Bgy. San 

Pedro, Puerto Princesa City, 

Palawan 

3,326,300.00 06/09/2021

28 GSB 200-21-05-04133 Food Supplies Go Gro Corporation

 Tiansuy Go Road, Barangay San 

Jose, Puerto Princesa City, 

Palawan 

743,756.00 06/16/2021

29 SCAA 200-21-03-02222 Other Supplies & Materials Ajeyas Textile Dresshoppe & Tailoring
 Rizal Avenue, Puerto Princesa 

City, Palawan 
797,445.20 06/16/2021

30 RMH 200-21-04-03243 Medical Oxygen (Refill) Greatwest Industrial Gases
 Kasoy Street, Bgy. San Jose, 

Puerto Princesa City, Palawan 
648,700.00 06/24/2021

31 DPF 300-21-05-04040 Motor Vehicle JC High Eagle Mktg. Co.

 Lot 8 Block 2 Sienaville Subd., 

Bgy. Sta. Monica, Puerto Princesa 

City 

5,999,000.01 06/24/2021

ATTY. JETHRO M. PALAYON
BAC Chairman

 ABC                                                            

(Approved Budget for Contract) 

RECOMMENDING APPROVAL:

MERLINA F. DELA CRUZ
Bac I Secretariat Chairman

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.

798,000.00

648,000.00

6,000,000.00

975,533.00

2,389,107.50

2,816,972.00

3,327,818.84

752,674.00



No. Project Reference No.
Particulars                                                           

(Item Description)
 Winning Bidder  Address Bid Amount Date of Bidding

Amount Date

1 RMH 200-21-02-00793 Expanded Newborn Screening Kits
 University of the Philippines Institute  of 

Human Genetics 

 National Institute of Health 

University of the Philippines, Pedro 

Gil Street, Malate, Manila 

2,100,000.00 03/03/2021

2 NPPH 200-21-03-01343 Expanded Newborn Screening Kits
 University of the Philippines Institute  of 

Human Genetics 

 National Institute of Health 

University of the Philippines, Pedro 

Gil Street, Malate, Manila 

2,625,000.00 03/17/2021

3 SEC 200-21-09-01136 Postage Stamps  Philippine Postal Corporation 
 Burgos St., Bgy. Masikap, Puerto 

Princesa City, Palawan 
14,700.00 04/07/2021

4 NMH 200-21-04-02795 Expanded Newborn Screening Kits
 University of the Philippines Institute of 

Human Genetics 

 National Institute of Health 

University of the Philippines, Pedro 

Gil Street, Malate, Manila 

875,000.00 04/14/2021

5 AMH 200-21-04-02802 Expanded Newborn Screening Kits
 University of the Philippines Institute of 

Human Genetics 

 National Institute of Health 

University of the Philippines, Pedro 

Gil Street, Malate, Manila 

1,998,500.00 04/14/2021

6

ENCH 200-21-05-04050/ SVDH 200-21-05-

04048/ QMH 200-21-05-04047/ CUDH 200-

21-05-04045/ VGFFPMH 200-21-05-04051

Expanded Newborn Screening Kits
 University of the Philippines Institute of 

Human Genetics 

 National Institute of Health 

University of the Philippines, Pedro 

Gil Street, Malate, Manila 

2,460,500.00 05/31/2021

ABC                                                            

(Approved Budget for Contract)

2,100,000.00

2,625,000.00

14,700.00

875,000.00

1,998,500.00

2,460,500.00

1st & 2nd Quarter - For The Year 2021

Republic of the Philippines

Provincial Government of Palawan

BIDS AND AWARDS COMMITTEE-SECRETARIAT

3rd Floor Governor Alfredo M. Abueg, Sr. Building, Capitol Complex

AGENCY TO AGENCY

 



No. Project Reference No.
Particulars                                                           

(Item Description)
 Winning Bidder  Address Bid Amount Date of Bidding

Amount Date

7 LEGAL 200-21-04-03465 Postage Stamps  Philippine Postal Corporation 
 Burgos St., Bgy. Masikap, Puerto 

Princesa City, Palawan 
7,600.00 06/29/2021

8 PMRB 200-21-03-02177 Postage Stamps  Philippine Postal Corporation 
 Burgos St., Bgy. Masikap, Puerto 

Princesa City, Palawan 
3,000.00 06/29/2021

9 PWP 200-21-05-04608 Rice  National Food Authority 
 18 Taft Street, Bgy. Liwanag, 

Puerto Princesa City 
100,000.00 06/29/2021

10 PMRB 200-21-05-05122 Postage Stamps  Philippine Postal Corporation 
 Burgos St., Bgy. Masikap, Puerto 

Princesa City, Palawan 
4,500.00 06/29/2021

ATTY. JETHRO M. PALAYON MERLINA F. DELA CRUZ
BAC Chairman Bac I Secretariat Chairman

100,000.00

4,500.00

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.

RECOMMENDING APPROVAL:

3,000.00

ABC                                                            

(Approved Budget for Contract)

7,600.00



No. Project Reference No.
Particulars                                                           

(Item Description)
 Winning Bidder  Address Bid Amount Date of Bidding

Amount Date

1 DPF 300-21-03-02561 Medical Equipment  Medcare Supplies 
 L.N. Agustin Hilado St., Bacolod 

City, Negros Occidental 
16,099,047.00 04/21/2021

2 DPF 200-21-03-02684 Other Supplies & Materials  IRASETH PHARMA, INC. 

 4th Floor, EGT Building, 77 JM 

Basa Street, Kalumpang, Marikina 

City 

3,804,000.00 06/16/2021

ATTY. JETHRO M. PALAYON MERLINA F. DELA CRUZ
BAC Chairman Bac I Secretariat Chairman

RECOMMENDING APPROVAL:

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.

Republic of the Philippines

Provincial Government of Palawan

BIDS AND AWARDS COMMITTEE-SECRETARIAT

3rd Floor Governor Alfredo M. Abueg, Sr. Building, Capitol Complex

NEGOTIATED PROCUREMENT UNDER EMERGENCY CASES

2nd Quarter - For The Year 2021

ABC                                                            

(Approved Budget for Contract)

16,099,047.00

3,806,000.00

 



No. Project Reference No.
Particulars                                             

(Item Description)
 Winning Bidder  Address Bid Amount Date of Bidding

Amount Date

1 BH 200-21-03-01152 Office Supplies  Petal Trading & Services 
 Fernandez Street, Bgy. Tanglaw,  Puerto 

Princesa City, Palawan 
156,050.00 04/07/2021

2 PGSO 200-21-03-01346

Tires, Battery, Oil Filter & Parts for 

Repair & Maintenance of 

Transportation Equipment

Xanji Enterprises
 122 Rizal Avenue, Magkakaibigan, Puerto 

Princesa City, Palawan 
350,000.00 04/07/2021

3 PEPO 200-21-03-02098
Tires, Oil Filter for Repair & Maint. of 

Transpo. Equipment
Jencel Trdg. & Tire Care Center

 National Highway, Bgy. San Pedro, Puerto 

Princesa City, Palawan 
459,680.00 04/14/2021

4 POP 200-21-02-00685 Office Supplies Petal Trading & Services
 Fernandez Street, Bgy. Tanglaw,  Puerto 

Princesa City, Palawan 
381,975.00 04/21/2021

5 CAD 200-21-03-01345 Office Supplies Petal Trading & Services
 Fernandez Street, Bgy. Tanglaw,  Puerto 

Princesa City, Palawan 
27,710.00 04/21/2021

6 LBMIS 200-21-02-00289 Office Supplies Petal Trading & Services
 Fernandez Street, Bgy. Tanglaw,  Puerto 

Princesa City, Palawan 
52,330.00 04/21/2021

7 PBO 200-21-02-00254 Office Supplies Petal Trading & Services
 Fernandez Street, Bgy. Tanglaw,  Puerto 

Princesa City, Palawan 
42,960.00 04/21/2021

8 ASA 200-21-03-01154 Office Supplies Petal Trading & Services
 Fernandez Street, Bgy. Tanglaw,  Puerto 

Princesa City, Palawan 
58,720.00 04/21/2021

9 SEC 200-21-03-01138 Diesel Palawan Pioneer Fuel Dist. Corp.
 WTEI Corporate Center, Malvar Street, 

Puerto Princesa City, Palawan 
22,196.00 04/21/2021

No. Project Reference No.
Particulars                                             

(Item Description)
 Winning Bidder  Address Bid Amount Date of Bidding

ABC                                                            

(Approved Budget for Contract)

ABC                                                            

(Approved Budget for Contract)

156,956.75

350,000.00

460,393.12

385,195.65

29,800.00

53,730.00

43,160.00

59,750.00

22,996.00

2nd Quarter - For The Year 2021

Republic of the Philippines

Provincial Government of Palawan

BIDS AND AWARDS COMMITTEE-SECRETARIAT

3rd Floor Governor Alfredo M. Abueg, Sr. Building, Capitol Complex

GOODS AND SERVICES BIDDED-OUT (ALTERNATIVE MODE)

 



Amount Date

10 AGR 200-21-02-00299 Diesel Palawan Pioneer Fuel Dist. Corp.
 WTEI Corporate Center, Malvar Street, 

Puerto Princesa City, Palawan 
279,621.60 04/21/2021

11 IPMR 200-21-02-00388 Diesel Palawan Pioneer Fuel Dist. Corp.
 WTEI Corporate Center, Malvar Street, 

Puerto Princesa City, Palawan 
172,800.00 04/21/2021

12 PEPO 200-21-03-02421
Spare Parts w/ Labor Charge for the 

Repair & Maint. of Transpo. Eqpt.
JN Auto Parts & Trading

 JNC Bldg. Pagayona Rd., Bgy. San Manuel, 

Puerto Princesa City , Palawan 
40,890.00 04/21/2021

13 PEPO 200-21-03-02556
Batteries for the Repair & Maint. of 

Transportation Equipment
JN Auto Parts & Trading

 JNC Bldg. Pagayona Rd., Bgy. San Manuel, 

Puerto Princesa City , Palawan 
142,120.00 04/21/2021

14 BP 200-21-02-00383 Fuel Neptro Enterprises, Inc.

 #244 Abad Santos Ext., Corner Gabuco 

Road, Bgy. Bagong Sikat, Puerto Princesa 

City, Palawan 

489,458.00 05/05/2021

15 RWS 300-21-03-02512
Info. & Communication Technology 

Equipment
Recia Trading

 Purok Gumamela, Bgy.Sta. Monica, Puerto 

Princesa City, Palawan 
13,625.00 05/05/2021

16 PR 200-21-02-00296 Other Supplies & Materials Petal Trading & Services
 Fernandez Street, Bgy. Tanglaw,  Puerto 

Princesa City, Palawan 
499,934.00 05/05/2021

17 PEPO 200-21-04-03245
Tires for Repair & Maint. of 

Transportation Equipment
Jencel Trdg. & Tire Care Center

 National Highway, Bgy. San Pedro, Puerto 

Princesa City, Palawan 
197,600.00 05/12/2021

18 PR 200-21-03-01122 Office Supplies Middle Enterprises

 Purok Bagong Silang, Gen. Madrid Road, 

Navy Village Bgy. San Miguel, Puerto 

Princesa City, Palawan  

209,785.00 05/26/2021

19 CBGAD 200-21-02-00940 Office Supplies Petal Trading & Services
 Fernandez Street, Bgy. Tanglaw,  Puerto 

Princesa City, Palawan 
178,490.00 05/26/2021

20 BWS 200-21-03-01488 Office Supplies Triple L Consumer Goods Trdg.
 Sampaguita St., Bgy. San Miguel, Puerto 

Princesa City, Palawan  
33,887.50 05/26/2021

21 VEP 200-21-02-00689 Office Supplies Triple L Consumer Goods Trdg.
 Sampaguita St., Bgy. San Miguel, Puerto 

Princesa City, Palawan  
30,408.00 05/26/2021

No. Project Reference No.
Particulars                                             

(Item Description)
 Winning Bidder  Address Bid Amount Date of Bidding

Amount Date

30,496.00

ABC                                                            

(Approved Budget for Contract)

34,029.00

292,245.60

180,000.00

40,895.00

142,215.00

499,250.00

13,650.00

499,974.00

479,788.00

229,030.80

179,000.00



22 VEP 200-21-02-00688 Office Supplies Thirteen Ten General Mdsg.
 Socrates Road, Bgy. San Pedro, Puerto 

Princesa City, Palawan 
18,992.00 05/26/2021

23 LM 200-21-02-00258 Office Supplies Thirteen Ten General Mdsg.
 Socrates Road, Bgy. San Pedro, Puerto 

Princesa City, Palawan 
5,120.00 05/26/2021

24 PIP/PIO 200-21-02-00796 Office Supplies Recia Trading
 Purok Gumamela, Bgy.Sta. Monica, Puerto 

Princesa City, Palawan 
89,590.00 05/26/2021

25 SB8 PO20 300-21-03-01775 Info. & Comm. Tech. Eqp't. Triple L Consumer Goods Trdg.
 Sampaguita St., Bgy. San Miguel, Puerto 

Princesa City, Palawan  
199,690.00 05/26/2021

26 PEPO 200-21-04-03969
Spare Parts for Repair & Maint. of 

Machinery & Equipment
Cipris Trading  183 Dizon Village, Lipa City, Batangas 498,956.00 05/26/2021

27 SAO 200-21-02-00602 Fuel & Oil Palawan Pioneer Fuel Dist. Corp.
 WTEI Corporate Center, Malvar Street, 

Puerto Princesa City, Palawan 
94,176.00 05/26/2021

28 BP 200-21-02-00637

Tires, Oil Filter, Fuel Filter & Spare 

Parts for Repair & Maint.  of 

Transportation Equipment

Jencel Trdg. & Tire Care Center
 National Highway, Bgy. San Pedro, Puerto 

Princesa City, Palawan 
74,195.00 05/26/2021

29 PEPO 200-21-04-03695

Tires, Oil Filter, Fuel Filter & Spare 

Parts for Repair & Maint.  of 

Transportation Equipment

Jencel Trdg. & Tire Care Center
 National Highway, Bgy. San Pedro, Puerto 

Princesa City, Palawan 
477,810.00 05/26/2021

30 ESP 200-21-03-02763 Office Supplies Petal Trading & Services
 Fernandez Street, Bgy. Tanglaw,  Puerto 

Princesa City, Palawan 
148,165.00 06/09/2021

31 AGRI 200-21-03-01884 Office Supplies Petal Trading & Services
 Fernandez Street, Bgy. Tanglaw,  Puerto 

Princesa City, Palawan 
14,920.00 06/09/2021

32 BWS 200-21-03-01493 Office Supplies Thirteen Ten General Mdsg.
 Socrates Road, Bgy. San Pedro, Puerto 

Princesa City, Palawan 
15,500.00 06/09/2021

33 SCAA 200-21-03-01344 Office Supplies
Iyaela School & Office Supplies 

Trdg.

 Sampaloc Road, Bgy. San Jose, Puerto 

Princesa City, Palawan 
40,300.00 06/09/2021

15,000.00

15,820.00

40,625.00

148,775.00

19,037.10

5,149.75

89,750.00

200,000.00

499,756.00

107,470.00

74,330.00

478,092.50



No. Project Reference No.
Particulars                                             

(Item Description)
 Winning Bidder  Address Bid Amount Date of Bidding

Amount Date

34 PEPO 200-21-03-02570 
Tires for the Repair & Maint. of 

Machinery & Equipment
JN Autoparts & Trading

 JNC Bldg. Pagayona Rd., Bgy. San Manuel, 

Puerto Princesa City , Palawan 
472,400.00 06/09/2021

35 PMRB 200-21-03-02175 Tarpaulin Petal Trading & Services
 Fernandez Street, Bgy. Tanglaw,  Puerto 

Princesa City, Palawan 
267,000.00 06/09/2021

36 RDM 200-21-02-00694 Diesel Palawan Pioneer Fuel Dist. Corp.
 WTEI Corporate Center, Malvar Street, 

Puerto Princesa City, Palawan 
114,370.80 06/09/2021

37 PEPO 200-21-03-02420 
Parts for the Repair & Maint. of 

Machinery & Equipment
Yunies Calibration & Trading

 Lot 50 Pablico Road, Bgy. Tiniguiban, 

Puerto Princesa City, Palawan 
194,700.00 06/09/2021

38 PO 200-21-02-00387 Advertising Services Pinoy Text Publishing
 Lot 7 San Francisco Street, Almanza Uno, 

Las Piñas City 
244,000.00 06/09/2021

39 PIP/PIO 200-21-02-00790 Diesel Palawan Pioneer Fuel Dist. Corp.
 WTEI Corporate Center, Malvar Street, 

Puerto Princesa City, Palawan 
299,188.45 06/09/2021

40 PGSO 200-21-02-00633 
Materials for the Repair & Maint. of 

Bldg. & Other Structure
Xanji Enterprises

 122 Rizal Avenue, Magkakaibigan, Puerto 

Princesa City, Palawan 
50,000.50 06/09/2021

41 MAVS 200-21-03-01885 Diesel Palawan Pioneer Fuel Dist. Corp.
 WTEI Corporate Center, Malvar Street, 

Puerto Princesa City, Palawan 
149,460.00 06/09/2021

42 PGSO 200-21-02-00791 

Battery, Oil Filter, Distilled Water & 

Other Parts for Repair & Maint. Gen. 

Set

Xanji Enterprises
 122 Rizal Avenue, Magkakaibigan, Puerto 

Princesa City, Palawan 
86,000.00 06/09/2021

43 PHO 200-21-03-01417 Other Supplies Xanji Enterprises
 122 Rizal Avenue, Magkakaibigan, Puerto 

Princesa City, Palawan 
49,982.00 06/09/2021

44 PIP/PIO 200-21-03-02602 

Oil Filter, Fuel Filter, Engine Oil, 

Brake Pad & Brake Shoe w/ Labor 

Charge for Repair & Maint of 

Jencel Trdg. & Tire Care Center
 National Highway, Bgy. San Pedro, Puerto 

Princesa City, Palawan 
86,700.00 06/09/2021

45 PMRB 200-21-03-02417 Printing & Publication Services Pinoy Text Publishing
 Lot 7 San Francisco Street, Almanza Uno, 

Las Piñas City 
21,250.00 06/09/2021

46 SCMGP 200-21-03-02415 Office Supplies Petal Trading & Services
 Fernandez Street, Bgy. Tanglaw,  Puerto 

Princesa City, Palawan 
257,070.00 06/16/2021

47 SV 200-21-05-05386 Office Supplies Petal Trading & Services
 Fernandez Street, Bgy. Tanglaw,  Puerto 

Princesa City, Palawan 
187,036.00 06/16/2021

48 VGFPMH 200-21-03-02401 Other Supplies & Materials Petal Trading & Services
 Fernandez Street, Bgy. Tanglaw,  Puerto 

Princesa City, Palawan 
29,970.00 06/16/2021

49 AGRI 200-21-02-00601
Tires for the Repair & Maint. of 

Transportation Equipment
Jencel Trdg. & Tire Care Center

 National Highway, Bgy. San Pedro, Puerto 

Princesa City, Palawan 
24,040.00 06/16/2021

149,939.40

86,000.00

49,982.00

86,920.00

22,480.90

258,700.00

188,075.00

29,970.00

24,042.00

50,000.50

ABC                                                            

(Approved Budget for Contract)

473,314.00

267,472.50

114,989.64

195,000.00

320,000.00

299,992.00



No. Project Reference No.
Particulars                                             

(Item Description)
 Winning Bidder  Address Bid Amount Date of Bidding

Amount Date

50 CBMS 300-21-03-02046 Office Equipment Petal Trading & Services
 Fernandez Street, Bgy. Tanglaw,  Puerto 

Princesa City, Palawan 
39,000.00 06/16/2021

51 CBGAD 200-21-03-02220 Printing & Publication Services Petal Trading & Services
 Fernandez Street, Bgy. Tanglaw,  Puerto 

Princesa City, Palawan 
199,000.00 06/16/2021

52 SB10 PASSO20 300-21-03-01498 Furniture & Fixtures Petal Trading & Services
 Fernandez Street, Bgy. Tanglaw,  Puerto 

Princesa City, Palawan 
77,550.00 06/16/2021

53 PEPO 200-21-04-03694

Batteries, Batteries Distilled Water & 

Battery Solution for the R&M of 

Machinery Equip't.

Jencel Trdg. & Tire Care Center
 National Highway, Bgy. San Pedro, Puerto 

Princesa City, Palawan 
334,680.00 06/16/2021

54
PASSO3 300-21-02-00709/PASSO4 

300-21-02-00757

Information & Communication 

Technology Equip't.
Petal Trading & Services

 Fernandez Street, Bgy. Tanglaw,  Puerto 

Princesa City, Palawan 
355,800.00 06/16/2021

ATTY. JETHRO M. PALAYON MERLINA F. DELA CRUZ

BAC Chairman Bac I Secretariat Chairman

RECOMMENDING APPROVAL:

200,000.00

77,700.00

495,880.00

356,000.00

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.

39,000.00

ABC                                                            

(Approved Budget for Contract)



ANNEX B

PROVINCIAL GOVERNMENT OF PALAWAN

Second Quarter Procurement Monitoring Report 2021

(Bidded-out Projects in 2021)

Pre-Proc 

Conference

Ads/Post 

of IB

Pre-bid 

Conf

Eligibility 

Check

Sub/Open of 

Bids
Bid Evaluation Post Qual Notice of Award

Contract 

Signing

Notice to 

Proceed
Winning Bidder

Delivery/ 

Completio

n

Inspecti

on & 

Accepta

nce

Total MOOE CO Total MOOE

2nd QUARTER

1
B2 SB12 PEO20 300-21-02-

00396

Construction of New Motorpool Building and 

Extension of Four (4) Bays at the Existing Building, 

Bgy. Irawan, Puerto Princesa City

PEO Bidding 17-Feb-21 23-Mar-21 03-Mar-21 17-Mar-21 17-Mar-21 18-Mar-21 19-Mar-21 On-Process On-Process On-Process Beta-J Construction 90 n/a GF 13,900,000.00 13,900,000.00 11,789,805.86

2
B2 SB12 PEO20 300-21-03-

00398

Supply and Installation for Fire Protection for 

Roxas Medicare Hospital, Roxas, Palawan
PEO Bidding N/A 23-Feb-21 02-Feb-21 10-Mar-21 10-Mar-21 11-Mar-21 12-Mar-21 13-Apr-21 21-Apr-21 22-Apr-21  RD Abacial Construction 64 n/a GF 3,400,000.00 - 3,400,000.00         3,390,808.37 -

3 B2 PEO20 300-21-02-00389
Final Completion Works of Coron District Hospital, 

Coron, Palawan
PEO Bidding 17-Feb-21 09-Mar-21 17-Mar-21 31-Mar-21 31-Mar-21 05-Apr-21 06-Apr-21 08-Apr-21 14-Apr-21 16-Apr-21

 Smmiley Builders and 

Trading 
180 n/a GF 11,100,000.00 11,100,000.00       11,098,723.94 

4
B2 SB11 RWS20 300-21-03-

01052

Construction of Sandoval Water System Staff 

House and Pipeline Appurtances, Bgy. Sandoval, 

Roxas, Palawan

Water-Infra Bidding N/A 09-Mar-21 17-Mar-21 31-Mar-21 31-Mar-21 05-Apr-21 06-Apr-21 12-Apr-21 16-Apr-21 19-Apr-21
 Maryknoll Builders and 

Supply 
75 n/a GF 1,267,949.82 1,267,949.82         1,235,992.90 

5
B2 SB11 RWS20 300-21-03-

01053

Final Construction of Malatabon River Water 

System Access Road Cross Drains, Bgy. Nicanor 

Zabala, Roxas, Palawan

Water-Infra Bidding N/A 09-Mar-21 17-Mar-21 31-Mar-21 31-Mar-21 05-Apr-21 06-Apr-21 12-Apr-21 16-Apr-21 19-Apr-21
 Maryknoll Builders and 

Supply 
60 n/a GF 1,384,503.07 1,384,503.07         1,355,000.36 

6 B2 PEO 300-21-04-03040
Construction of Doctor's/ Nurse's Quarter Building 

in Bataraza District Hospital, Bataraza, Palawan
PEO Bidding 21-Apr-21 27-Apr-21 05-May-21 19-May-21 19-May-21 20-May-21 21-May-21 28-May-21 03-Jun-21 07-Jun-21

 I. Marcelo Builders and 

Supply 
240 n/a GF 5,800,000.00 5,800,000.00         5,798,531.76 

7 B2 PEO 300-21-04-03041
Construction of Doctor's/ Nurse's Quarter Building 

in Cuyo District Hospital, Cuyo, Palawan
PEO Bidding 21-Apr-21 27-Apr-21 05-May-21 19-May-21 19-May-21 20-May-21 21-May-21 28-May-21 04-Jun-21 07-Jun-21

 Julriz Construction and 

Supply 
240 n/a GF 6,016,000.00 6,016,000.00         6,014,846.48 

8 B2 PEO 300-21-04-03047

Concreting of Road Network in Araceli/ Dumaran 

District Hospital, Bgy. Poblacion, Dumaran, 

Palawan

PEO Bidding N/A 27-Apr-21 05-May-21 19-May-21 19-May-21 20-May-21 21-May-21 07-Jun-21 11-Jun-21 21-Jun-21
 Maryknoll Builders and 

Supply 
120 n/a GF 2,602,713.34 2,602,713.34         2,594,977.94 

9 B2 PEO 300-21-04-03049
Construction of Three (3) Barrel RCBC, Sto. NiÑo, 

San Vicente, Palawan
PEO Bidding N/A 27-Apr-21 05-May-21 03-Mar-21 03-Mar-21 04-Mar-21 05-Mar-21 28-May-21 04-Jun-21 07-Jun-21

 Julriz Construction and 

Supply 
120 n/a GF 4,500,000.00 4,500,000.00         4,499,870.13 

10 B2 PEO 300-21-04-03050
Construction of Multi-Purpose Building, Bgy. San 

Nicholas, Roxas, Palawan
PEO Bidding N/A 27-Apr-21 05-May-21 19-May-21 19-May-21 20-May-21 21-May-21 28-May-21 03-Jun-21 07-Jun-21  RD Abacial Construction 120 n/a GF 1,500,000.00 1,500,000.00         1,487,815.75 

11 B2 PEO 300-21-04-03107
Construction of Power House for Bancalaan II VEP, 

Bgy. Bancalaan, Sitio Marabon, Balabac, Palawan
PEO Bidding N/A 27-Apr-21 05-May-21 19-May-21 19-May-21 20-May-21 21-May-21 On-Process On-Process On-Process

 Carina Electrical 

Construction & Supply 
270 n/a GF 1,335,815.99 1,335,815.99         1,332,320.40 

12 B2 PEO 300-21-04-03108
Construction of Power House for Concepcion VEP, 

Bgy. Concepcion, Agutaya, Palawan
PEO Bidding N/A 27-Apr-21 05-May-21 19-May-21 19-May-21 20-May-21 21-May-21 On-Process On-Process On-Process

 Carina Electrical 

Construction & Supply 
270 n/a GF 1,335,815.99 1,335,815.99         1,331,162.16 

13 B2 PEO 300-21-04-03109
Construction of Power House for Tara VEP, Bgy. 

Tara, Coron, Palawan
PEO Bidding N/A 27-Apr-21 05-May-21 19-May-21 19-May-21 20-May-21 21-May-21 On-Process On-Process On-Process

 Carina Electrical 

Construction & Supply 
270 n/a GF 1,335,815.99 1,335,815.99         1,330,162.22 

Code

(UACS/PAP)

Procurement     

Program/Project

PMO/             

End-User

Mode 

of 

Procure

ment

Actual Procurement Activity Source of 

Funds

ABC (PhP) Contract Cost (PhP)

COMPLETED PROCUREMENT ACTIVITIES



14 B2 PEO 300-21-04-03110

Construction of Transformer Platfrom and 

Insatallation of 3 Phase Extension Line from 

Highway to Transformer in Northern Palawan 

Provincial Hospital, Sitio, Arado, Taytay, Palawan

PEO Bidding N/A 27-Apr-21 05-May-21 19-May-21 19-May-21 20-May-21 21-May-21 02-Jun-21 10-Jun-21 17-Jun-21  Synchros Power Solutions 60 n/a GF 1,874,879.12 1,874,879.12         1,874,039.44 

15 B2 PEO 300-21-04-03111
Construction of Power House for Bancalaan I VEP, 

Bgy. Bancalaan, Sitio Marabon, Balabac, Palawan
PEO Bidding N/A 27-Apr-21 05-May-21 19-May-21 19-May-21 20-May-21 21-May-21 On-Process On-Process On-Process

 Carina Electrical 

Construction & Supply 
270 n/a GF 1,335,815.99 1,335,815.99         1,330,146.46 

16 B2 PEO 300-21-04-03042
Construction of Material Recover Facility Building 

in Bataraza District Hospital, Bataraza, Palawan
PEO Bidding N/A 20-Apr-21 05-May-21 19-May-21 19-May-21 20-May-21 21-May-21 28-May-21 03-Jun-21 07-Jun-21  I. Marcelo Builders Inc. 120 n/a GF 1,073,000.00 1,073,000.00         1,071,937.52 

17 B2 PEO 300-21-04-03043
Construction of Material Recover Facility Building 

in Cuyo District Hospital, Cuyo, Palawan
PEO Bidding N/A 20-Apr-21 05-May-21 19-May-21 19-May-21 20-May-21 21-May-21 28-May-21 04-Jun-21 07-Jun-21

 Julriz Construction and 

Supply 
120 n/a GF 1,128,000.00 1,128,000.00         1,126,941.84 

18 B2 PEO 300-21-04-03044

Construction of Material Recover Facility Building 

in Araceli/ Dumaran District Hospital, Bgy. 

Poblacion, Dumaran, Palawan

PEO Bidding N/A 20-Apr-21 05-May-21 19-May-21 19-May-21 20-May-21 21-May-21 07-Jun-21 14-Jun-21 21-Jun-21
 Maryknoll Builders and 

Supply 
120 n/a GF 2,602,713.34 2,602,713.34         2,594,977.94 

19 B2 PEO 300-21-04-03045
Construction of Isolation Building in Bataraza 

District Hospital, Bataraza, Palawan
PEO Bidding N/A 20-Apr-21 05-May-21 19-May-21 19-May-21 20-May-21 21-May-21 28-May-21 03-Jun-21 07-Jun-21  I. Marcelo Builders Inc. 200 n/a GF 3,740,000.00 3,740,000.00         3,738,318.47 

20 B2 PEO 300-21-04-03046
Construction of Isolation Building in Cuyo District 

Hospital, Cuyo, Palawan
PEO Bidding N/A 20-Apr-21 05-May-21 19-May-21 19-May-21 20-May-21 21-May-21 28-May-21 04-Jun-21 07-Jun-21

 Julriz Construction and 

Supply 
200 n/a GF 4,200,488.06 4,200,488.06         4,200,281.64 

21
B2 TF DUE TO NGAS DOTR 21-

006

Construction of Sheltered Port Phase II, Bgy. Pag-

asa, Municipality of Kalayaan, Palawan
PEO Bidding 14-Apr-21 21-Apr-21 29-Apr-21 12-May-21 12-May-21 13-May-21 14-May-21 21-May-21 25-May-21 11-Jun-21

 Mamsar Construction & 

Industrial Corporation 
390 n/a TF 220,569,081.30 #####     220,569,081.30 220,569,081.30

22 B2 PEO 300-21-05-04026
Repair of Slope Protection in Saraza Bridge, 

Brooke's Point, Palawan
PEO Bidding N/A 12-May-21 N/A 19-May-21 19-May-21 20-May-21 21-May-21 28-May-21 03-Jun-21 07-Jun-21  RD Abacial Construction 90 n/a GF 843,052.07 843,052.07            841,716.59 

23 B2 PEO 300-21-05-04019
Concreting of Parking Area in Old Narra Municipal 

Hospital, Narra, Palawan
PEO Bidding N/A 12-May-21 N/A 19-May-21 19-May-21 20-May-21 21-May-21 28-May-21 04-Jun-21 07-Jun-21

 Mazon Engineering 

Construction 
30 n/a GF 300,000.00 300,000.00            295,035.28 

24
B2 SB14 PEO20 300-21-03-

02683

Construction of Multi-Purpose Building, Bgy. Tenga-

Tenga, Cuyo, Palawan
PEO Bidding N/A 13-Apr-21 21-Apr-21 05-May-21 05-May-21 06-May-21 07-May-21 14-May-21 19-May-21 20-May-21

 Julriz Construction and 

Supply 
120 n/a GF 1,500,000.00 1,500,000.00         1,499,164.73 

25
B2 TF DUE TO NGAS DOH 21-

001

Construction of Araceli/Dumaran District Hospital, 

Araceli/ Dumaran, Palawan
PEO Bidding 20-Jan-21 14-Apr-21 03-Feb-21 21-Apr-21 21-Apr-21 22-Apr-21 23-Apr-21 17-May-21 19-May-21 24-May-21

 One Hundred Percent and 

Development Corporation 
270 n/a TF 21,001,275.07 #####       20,850,055.58 20,850,055.58

26 B2 PEO 300-21-04-03048
Construction of Bridge Slope Protection, Pulot 

Shore, Espanola, Palawan
PEO Bidding N/A 14-Apr-21 N/A 21-Apr-21 21-Apr-21 22-Apr-21 23-Apr-21 17-May-21 19-May-21 24-May-21  RD Abacial Construction 60 n/a GF 304,735.24 304,735.24            302,551.38 

27 B2 PEO 300-21-05-04020

Rehabilitation of Old Narra Municipal Hospital 

Building (for Mental Health. PADAP) Narra, 

Palawan

PEO Bidding N/A 11-May-21 16-Jun-21 02-Jun-21 02-Jun-21 03-Jun-21 04-Jun-21 14-Jun-21 17-Jun-21 29-Jun-21
 Mazon Engineering 

Construction 
120 n/a GF 3,620,000.00 3,620,000.00         3,617,003.33 

28 B2 PEO 300-21-05-04018

Improvement of Aborlan Medicare Hospital 

(Canopy, Wash Area, Concreting of Access Road 

and Drainage Canal) Aborlan, Palawan

PEO Bidding N/A 11-May-21 16-Jun-21 02-Jun-21 02-Jun-21 03-Jun-21 04-Jun-21 14-Jun-21 17-Jun-21 29-Jun-21
 Mazon Engineering 

Construction 
90 n/a GF 1,048,805.07 1,048,805.07         1,045,012.78 



29 B2 PEO 300-21-05-04024

Improvement of Bataraza District Hospital 

(Installation of Fire Protection and Alarm System) 

Bataraza, Palawan

PEO Bidding N/A 11-May-21 16-Jun-21 02-Jun-21 02-Jun-21 03-Jun-21 04-Jun-21 On-Process On-Process On-Process  RD Abacial Construction 64 n/a GF 3,300,000.00 3,300,000.00         3,289,676.71 

30 B2 PEO 300-21-05-04028
Construction of One (1) Barrel RCBC, Bgy. Labog, 

Sofronio Española, Palawan
PEO Bidding N/A 11-May-21 16-Jun-21 02-Jun-21 02-Jun-21 03-Jun-21 04-Jun-21 On-Process On-Process On-Process

 R. Narrazid Trading & 

Construction 
180 n/a GF 2,000,000.00 2,000,000.00         1,998,601.44 

31 B2 PEO 300-21-05-04027
Concreting of Road Network Phase II in El Nido 

Community Hospital, El Nido, Palawan
PEO Bidding N/A 11-May-21 16-Jun-21 02-Jun-21 02-Jun-21 03-Jun-21 04-Jun-21 On-Process On-Process On-Process

 A.P. Consebido Construction 

& Trading 
120 n/a GF 2,000,000.00 2,000,000.00         1,999,230.77 

32
B2 TF DUE TO NGAS DOH 21-

007

Construction of Molecular Laboratory and 

Swabbing Facility (Coron District Hospital) Bgy. 

Poblacion 5, Coron, Palawan

PEO Bidding 12-May-21 18-May-21 26-May-21 09-Jun-21 09-Jun-21 10-Jun-21 11-Jun-21 On-Process On-Process On-Process  RD Abacial Construction 230 n/a TF 5,000,000.00 #####         4,989,044.90 4,989,044.90

33
B2 TF DUE TO NGAS DOH 21-

008

Construction of Molecular Laboratory and 

Swabbing Facility (El Nido Community Hospital) 

Bgy. Pasadeña, El Nido, Palawan

PEO Bidding 12-May-21 18-May-21 26-May-21 09-Jun-21 09-Jun-21 10-Jun-21 11-Jun-21 On-Process On-Process On-Process  Smmiley Builders & Trading 260 n/a TF 6,000,000.00 #####         5,999,488.45 5,999,488.45

34
B2 SB14 PEO20 300-21-05-

04014

Renovation of Provincial Health Office Building, 

Bgy. Bancao-Bancao, Puerto Princesa City
PEO Bidding 12-May-21 18-May-21 26-May-21 09-Jun-21 09-Jun-21 10-Jun-21 11-Jun-21 On-Process On-Process On-Process  Smmiley Builders & Trading 180 n/a GF 6,500,000.00 6,500,000.00         6,443,753.42 

35 B2 PEO 300-21-05-04015

Construction of Perimeter Fence in 

Araceli/Dumaran District Hospital, Bgy. Poblacion, 

Dumaran, Palawan

PEO Bidding N/A 11-May-21 N/A 02-Jun-21 02-Jun-21 03-Jun-21 04-Jun-21 On-Process On-Process On-Process
 Maryknoll Builders and 

Supply 
120 n/a GF 2,544,672.00 2,544,672.00         2,542,672.00 

36 B2 PEO 300-21-05-04022

Improvement of Araceli/ Dumaran District Hospital 

(Installation of Fire Protection and Alarm System) 

Bgy. Poblacion, Dumaran

PEO Bidding N/A 11-May-21 N/A 02-Jun-21 02-Jun-21 03-Jun-21 04-Jun-21 Failure Failure Failure
 Warlen Industrial Sales 

Corporation 
n/a GF 3,300,000.00 3,300,000.00         3,300,000.00 

37 B2 PEO 300-21-05-04025

Improvement of Cuyo District Hospital (Installation 

of Fire Protection and Alarm System) Cuyo, 

Palawan

PEO Bidding N/A 11-May-21 N/A 02-Jun-21 02-Jun-21 03-Jun-21 04-Jun-21 Failure Failure Failure
 Warlen Industrial Sales 

Corporation 
n/a GF 3,500,000.00 3,500,000.00         3,300,000.00 

38
B2 TF DUE TO NGAS DOH 21-

009

Construction of Temporary Treatment and 

Monitoring Facility (2nd Floor of 3 Storey Medical 

Arts Building) Souther Palawan Provincial Hospital, 

Bgy. Tubtub, Brooke's Point, Palawan

PEO Bidding 12-May-21 25-May-21 02-Jun-21 16-Jun-21 16-Jun-21 17-Jun-21 18-Jun-21 On-Process On-Process On-Process
 Mamsar Construction & 

Industrial Corporation 
180 n/a GF 10,000,000.00 10,000,000.00         9,896,366.18 

39 B2 PEO 300-21-05-05586
Improvement of Hospital Landscaping in Old Narra 

Municipal Hospital, Narra, Palawan
PEO Bidding N/A 16-Jun-21 N/A 24-Jun-21 24-Jun-21 25-Jun-21 28-Jun-21 On-Process On-Process On-Process  RD Abacial Construction 90 n/a GF 490,000.00 490,000.00            488,585.90 

40 B2 CSP 300-21-02-00692
Construction of Water Supply System, Calauit 

Safari Park, Calauit Islang, Busuanga, Palawan

PEEDO/ 

CSP
Bidding N/A 16-Jun-21 N/A 24-Jun-21 24-Jun-21 25-Jun-21 28-Jun-21 On-Process On-Process On-Process  RD Abacial Construction 150 n/a GF 600,000.00 600,000.00            598,646.31 



41 B2 PEO 300-21-05-04029
Concreting of Road Network in Old Narra Municipal 

Hospital, Narra, Palawan
PEO Bidding N/A 08-Jun-21 16-Jun-21 30-Jun-21 30-Jun-21 01-Jul-21 02-Jul-21 On-Process On-Process On-Process

 Mazon Engineering 

Construction 
60 n/a GF 1,199,999.97 1,199,999.97         1,199,083.16 

42 B2 SB2 PEO 300-21-05-05120

Construction of Northern Palawan Provincial 

Hospital - Phase 2, Sitio Arado, Bgy. Poblacion, 

Taytay, Palawan

PEO Bidding 02-Jun-21 08-Jun-21 16-Jun-21 30-Jun-21 30-Jun-21 01-Jul-21 02-Jul-21 On-Process On-Process On-Process
 One Hundred Percent and 

Development Corporation 
210 n/a GF 30,000,000.00 30,000,000.00       29,940,278.99 

Prepared by: Noted By:

DARWIN P. GUINTO

BAC II - Secretariat

Engineer II

ROMEO M. CABUNGCAL MERCY M. BONTAO WINSTON G. ARZAGA, CSEE
      BAC Member    BAC Member

JOSE CH. ALVAREZ
             Governor

APPROVED BY:

   Total Alloted Budget of On-going Procurement Activities

RICHIEROSS ISIDRO P. AUSTRIA

Administrative Officer V

Head, BAC Secretariat BAC - II

RECOMMENDING APPROVAL:

NINFA B. RUBIO LUCY V. PAREDES
BAC Member BAC- Vice Chairperson BAC-II Chairman



CO qwss Eligibility 

Check

Sub/Open of 

Bids

Bid 

Evaluation

Post Qual Delivery/

Completion/

Acceptance

(If applicable)

           11,789,805.86 4 n/a 17-Mar-21 17-Mar-21 18-Mar-21 19-Mar-21 LCRB- Beta-J Construction

3,390,808.37 4 n/a 10-Mar-21 10-Mar-21 11-Mar-21 12-Mar-21 SCRB - RD Abacial Construction

11,098,723.94
4

n/a 31-Mar-21 31-Mar-21 05-Apr-21 06-Apr-21 SCRB - Smmiley Builders & Trading

1,235,992.90

4

n/a 31-Mar-21 31-Mar-21 05-Apr-21 06-Apr-21 SCRB - Maryknoll Builders & Supply

1,355,000.36

4

n/a 31-Mar-21 31-Mar-21 05-Apr-21 06-Apr-21 SCRB - Maryknoll Builders & Supply

5,798,531.76

4

n/a 19-May-21 19-May-21 20-May-21 21-May-21 SCRB - I. Marcelo Builders Inc.

6,014,846.48

4

n/a 19-May-21 19-May-21 20-May-21 21-May-21 SCRB - Julriz Construction & Supply

2,594,977.94

4

n/a 19-May-21 19-May-21 20-May-21 21-May-21 SCRB - Maryknoll Builders & Supply

4,499,870.13

4

n/a 03-Mar-21 03-Mar-21 04-Mar-21 05-Mar-21 SCRB - Julriz Construction & Supply

1,487,815.75

4

n/a 19-May-21 19-May-21 20-May-21 21-May-21 SCRB - RD Abacial Construction

1,332,320.40
4

n/a 19-May-21 19-May-21 20-May-21 21-May-21 SCRB - Carina Electrical Construction & Supply

1,331,162.16
4

n/a 19-May-21 19-May-21 20-May-21 21-May-21 SCRB - Carina Electrical Construction & Supply

1,330,162.22
4

n/a 19-May-21 19-May-21 20-May-21 21-May-21 SCRB - Carina Electrical Construction & Supply

Remarks                                                                        

(Explaining changes from the APP)

Contract Cost (PhP) List of 

Invited 

Observers

Date of Receipt of Invitation



1,874,039.44

4

n/a 19-May-21 19-May-21 20-May-21 21-May-21 SCRB - Synchros Power Solutions

1,330,146.46

4

n/a 19-May-21 19-May-21 20-May-21 21-May-21 SCRB - Carina Electrical Construction & Supply

1,071,937.52

4

n/a 19-May-21 19-May-21 20-May-21 21-May-21 SCRB - I. Marcelo Builers Inc.

1,126,941.84

4

n/a 19-May-21 19-May-21 20-May-21 21-May-21 SCRB - Julriz Construction & Supply

2,594,977.94

4

n/a 19-May-21 19-May-21 20-May-21 21-May-21 SCRB - Maryknoll Builders & Supply

3,738,318.47

4

n/a 19-May-21 19-May-21 20-May-21 21-May-21 SCRB - I. Marcelo Builders Inc.

4,200,281.64

4

n/a 19-May-21 19-May-21 20-May-21 21-May-21 SCRB - Julriz Construction & Supply

4

n/a 12-May-21 12-May-21 13-May-21 14-May-21 SCRB - Mamsar Construction & Industrial Corporation

841,716.59

4

n/a 19-May-21 19-May-21 20-May-21 21-May-21 SCRQ - RD Abacial Construction

295,035.28

4

n/a 19-May-21 19-May-21 20-May-21 21-May-21 SCRQ - Mazon Engineering Construction

1,499,164.73

4

n/a 05-May-21 05-May-21 06-May-21 07-May-21 SCRB- Julriz Construction & Supply

4

n/a 21-Apr-21 21-Apr-21 22-Apr-21 23-Apr-21
SCRB - One Hundred Percent Construction & 

Development Corporation

302,551.38
4

n/a 21-Apr-21 21-Apr-21 22-Apr-21 23-Apr-21 SCRQ - RD Abacial Construction

3,617,003.33
4

n/a 02-Jun-21 02-Jun-21 03-Jun-21 04-Jun-21 SCRB - Mazon Engineering and Construction

1,045,012.78

4

n/a 02-Jun-21 02-Jun-21 03-Jun-21 04-Jun-21 SCRB - Mazon Engineering and Construction



3,289,676.71

4

n/a 02-Jun-21 02-Jun-21 03-Jun-21 04-Jun-21 SCRB - RD Abacial Construction

1,998,601.44

4

n/a 02-Jun-21 02-Jun-21 03-Jun-21 04-Jun-21 SCRB - R. Narrazid Trading & Construction

1,999,230.77

4

n/a 02-Jun-21 02-Jun-21 03-Jun-21 04-Jun-21 SCRB - A.P Consebido Construction & Trading

4

n/a 09-Jun-21 09-Jun-21 10-Jun-21 11-Jun-21 SCRB - RD Abacial Construction

4

n/a 09-Jun-21 09-Jun-21 10-Jun-21 11-Jun-21 SCRB - Smmiley Trading & Construction

6,443,753.42

4

n/a 09-Jun-21 09-Jun-21 10-Jun-21 11-Jun-21 SCRB - Smmiley Trading & Construction

2,542,672.00

4

n/a 02-Jun-21 02-Jun-21 03-Jun-21 04-Jun-21 SCRB - Maryknoll Builders & Supply

3,300,000.00

4

n/a 02-Jun-21 02-Jun-21 03-Jun-21 04-Jun-21 First Failure of Bidding

3,300,000.00

4

n/a 02-Jun-21 02-Jun-21 03-Jun-21 04-Jun-21 First Failure of Bidding

9,896,366.18

4

n/a 16-Jun-21 16-Jun-21 17-Jun-21 18-Jun-21
SCRB - Mamsar Construction & Development 

Corporation

488,585.90

4

n/a 24-Jun-21 24-Jun-21 25-Jun-21 28-Jun-21 SCRQ - RD Abacial Construction

598,646.31

4

n/a 24-Jun-21 24-Jun-21 25-Jun-21 28-Jun-21 SCRQ - RD Abacial Construction



1,199,083.16

4

n/a 30-Jun-21 30-Jun-21 01-Jul-21 02-Jul-21 SCRB - Mazon Engineering & Construction

29,940,278.99

4

n/a 30-Jun-21 30-Jun-21 01-Jul-21 02-Jul-21
SCRB - One Hundred Percent & Development 

Corporation


